Abstract Notification dated 15th September 1932.

The attention of the public is invited to the notification published in pages 1068 and 1069 of the *Mysore Gazette*, dated 29th September 1932, calling for tenders for the balance of work to be done for constructing an anicut across the weir halla for periodical diversion to Anodi Doddakere Regd. No. 188 of Goribidnur Taluk.

C. T. NARASIMHA IYENGAR,
Executive Engineer.

MYSORE RAILWAYS.

MYSORE DIVISION—(OPEN LINES).

Notification dated 6th October 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, up to 2 P.M. on Monday the 31st October 1932, from contractors who are willing to do the work of construction of Carriage Examining Pits in Loco Yard at Mysore.

2. Every tender must be accompanied by an earnest money of Rs. 200 which should be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender.

3. Tenders should be submitted in special forms which can be obtained from the Executive Engineer, Mysore Railways, Mysore, on payment of rupee one.

4. Tenders which give rates, as per estimate rates or so much per cent above or below estimate rates, will not be considered.

5. The name of the accepted tenderer will be posted on the Notice Board of the Executive Engineer's Office as soon as it is approved by the Superintendent, Way and Works, Mysore Railways. No enquiries regarding the acceptance or rejection of a tender will be replied.

6. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of while that of the successful tenderer will be accepted as part payment towards the security deposit due as per Para 7 *infra*.

7. The successful tenderer should deposit with the Auditor, Mysore Railways, Mysore, before he signs the schedule agreement, 5 per cent of the value of the work for which the tender is accepted as security for due fulfilment of the terms of the agreement.

8. The final acceptance of the tender will rest with the Superintendent, Way and Works, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, for any or all the tenders.

9. Work should be started within two weeks from the date of acceptance of tender and completed before 31st March 1933 with a guaranteed monthly rate of progress. The accompanying schedule gives the approximate quantity of works and this quantity is not guaranteed.

10. The time limit specified in para 9 should be strictly adhered to and any violation of this will tender the contractor liable to forfeit his 5 per cent deposit amount not as a penalty but as ascertained and liquidated damages recoverable accordingly.

11. Plans and specifications and other details of work to be done are available for inspection in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.

12. In all matters of dispute regarding rates, measurements, quality of work, etc, and in all disputes of any kind, the decision of the Superintendent, Way and Works, Mysore Railways, will be final and legally binding.

13. Contractors should make their own arrangements for water required for the work and Departmental water will not be supplied.

Schedule.

Sl. No.	Particulars	Per	Quantity
1	Earthwork excavation in all soils including hard rock and removing excavated soil by trucks supplied departmentally to dead end of shunting neck line, unloading, spreading and levelling (Measurements will be as per excavation).	1,000 C.ft.	30,000
2	Concrete of broken stone in sand mortar ...	100 ,,	600
3	Size stone in sand mortar with bond stones at every 6 feet apart (work to be carried out as per Specification No. 33 of Marryott's specifications).	100 ,,	10,000
4	Burnt stone slabs 4″ thick, two line dressed and fixed in mortar.	S.ft.	40

Sl. No.	Particulars	Per	Quantity
5	Cement concrete of broken stone in cement mortar (1 cement : 2 sand : 4 stone jelly with Department cement, plastering with ½" thick cement alround, fixing rag bolts and C. I. blocks supplied Departmentally including necessary frame work required for concrete (Number of rag bolts about 900 and C.I. Blocks 50).	100 C.ft.	954
6	Drilling holes in M. S. Plate 3/8" thick supplied Departmentally.	Each	100
7	Cutting M.S. Plate to required sizes and fixing ..	,,	50
8	Bending rails V-shaped for support to C. I. blocks and fixing as per approved design.	,,	30
9	Flooring with 6" thick concrete of stone in sand mortar and plastering with half an inch thick cement (cement supplied departmentally).	Sqr.	15
10	Pointing with cement supplied Departmentally ..	,,	50
11	Laying C.I. Pipes supplied Departmentally ...	Cwt.	50
12	Jointing C.I. Pipes with lead	Per joint.	5
13	Shoring sides of pit with Departmental sleepers to prevent slips.	R.ft.	1,200

A. VISWANATH,
Executive Engineer.

TUMKUR DIVISION.

Dated 1st October 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 3 P.M of 2nd November 1932, for Improving the regulation of water under Gubbi Amanikere Registered No. 3 of Gubbi Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 31st December 1933.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Tumkur between the hours of 11 A.M. and 5 P.M. on working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. Tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed both in words and figures.

4. Each tender must be accompanied by a deposit of rupees three hundred in cash or currency notes as earnest money and superscribed "Tender for Improving regulation of water under Gubbi Amanikere, Registered No. 3 of Gubbi Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which his tender will be cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On receipt of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate amount will not be accepted.

10. No claims for enhanced rates will be entertained on any account after acceptance of tender.

11. The contractor will be dealt within terms of the bond for any short progress or delay. In matters of all disputes about rates and measurements, quality of work, etc., and in all disputes of any kind the decision of the Superintending Engineer will be final and legally binding on the contractor.

12. Rates should be quoted both in words and figures for each item of work and lump-sum provisions are subject to modification as per data worked out during execution. The individual item of work under lump sum provisions and the rates tendered for similar items of work will be paid and for other items, the rates as per schedule of rates will be paid at the descretion of the Executive Engineer.

Abstract estimate of quantities for Improving the regulation of water under Gubbi Amanikere, Registered No. 3 of Gubbi Taluk.

No.	Items	Unit	Quantity	Rate	
				In figures	In words
				Rs.	Rs.
1	Earthwork embankment with watering and tamping.	C.yds.	5,767		
2	Turfing	S.yds.	7,788		
3	Earthwork, excavating foundation ...	C.yds.	176		
4	Surki concrete for foundation	C.ft.	1,270		
5	Burnt brick in surki mortar	,,	4,664		
6	Burnt stone slabs 6" thick dressed	S.ft.	520		
7	Plastering with surki mortar	Sqr.	30·47		
8	Fixing cast iron pipes from Bhadravati 4" to 7" diametre and 9 feet long.	R.ft.	54		
9	Locking arrangements to Madaboys	Each	6		
10	Teak-wood shutter to regulator with iron fittings, tarring and locking arrangements complete.	S.ft.	18		
11	Rough stone work new with lead	C.yd.	414		
12	Filling up scours with field jelly including lead ...	,,	225		
13	Cutting joggel joints	Each	49		
14	Bailing water and other sundry charges ..	..	L. S.		
15	Unforeseen charges	...	L. S.		

A. TANDONI RAO,
Executive Engineer.

DAM CONSTRUCTION AND No. I CANAL DIVISION, KRISHNARAJASAGARA.

BRIEF NOTIFICATION.

SALE OF BUILDINGS ON NORTH BANK, KRISHNARAJASAGARA.

Attention of the public is invited to the notification appearing on page No. 1070 and 1071, Part VI of the *Mysore Gazette*, dated 29th September 1932, regarding the sale of buildings at Krishnarajasagara, North Bank.

N. SARABHOJA,
Executive Engineer.

OFFICE OF THE EXECUTIVE ENGINEER, No. IV TUNNEL DIVISION, HULIKERE.

Abstract Notification dated 4th October 1932.

The attention of the public is invited to the notification published in pages 1069 and 1070 of IV of the *Mysore Gazette*, dated 29th September 1932 regarding public auction of unserviceable released building materials at Gamanahally.

B. KRISHNASWAMY IYENGAR,
Executive Engineer.

CHITALDRUG DIVISION.

Abstract Notification dated 19th September 1932.

The attention of the public is hereby invited to the advertisemnt pages No. 1073 and 1074, of the *Mysore Gazette*, of 29th September 1932, calling for tenders for Restoring Belagur tank, Register No. 582 Hosadurga Taluk, Chitaldrug District.

R. TIPPAIYA,
Executive Engineer.

MYSORE DIVISION.

Dated 28th September 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M., on 31st October 1932, for Improving the Bangaradoddi Aqueduct in 5+6—79 of Madras Cannanoor Road. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1933.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 125 (one hundread and twenty-five) in cash or in Government promissory notes, as earnest money and be superscribed "Tender for Improving Bangaradoddi Aqueduct in 5+6—79 of Madras Cannanoor Road" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

Abstract estimate for improving the Bangaradoddi Aqueduct on the lower branch of Cauvery in 5 and 6/79 of Madras-Cannanoor Road.

No.	items of work	Per	Quantity	Rates quoted	
				In figures	In words
				Rs.	Rs.
1	Stone in surki mortar	C. ft.	2,304		
2	Burnt stone slabs 6″ thick dressed and fixed	S. ft.	311		
3	Cement pointing	Sqr.	31·91		
4	Lifting charges for burnt stone slabs to the required places.	S. ft.	311		
5	Diversion of water by sand bags at pillars to be constructed and unforeseen charges complete.	L. S,	..		
6	New iron bands 1½″ ×1¼″ section and 11 feet length each for building stone pillars and rear buttress stones and fixing as executed previously.	each	17		
7	Jelly packing to apron and piers ...	S. yd.	30		
8	Removing and resetting stone apron here and there.	C, yd.	35		
9	Repairing old cut waters of brick masonry with fresh burnt brick bats and surki plastering.	Sqr.	10,44		

K. RANGASWAMY IYENGAR,
For *Executive Engineer.*

HASSAN DIVISION.

Abstract Notification dated 15th September 1932.

The attention of the public is invited to the notification calling for tenders for restoring Kanagal Abbalikere, Regd. No. 255 of Hassan Taluk, published in pages 1037 and 1038 of part VI of the *Mysore Gazette*, dated 22nd September 1932.

The last date for receiving tenders is 15th October 1932.

M. A. SRINIVASACHAR,
Executive Engineer.

MEDICAL DEPARTMENT.

MATERNITY HOSPITAL, BANGALORE.

Abstract Notification dated 19th September 1932.

Sealed tenders in triplicate for the supply of "Bedding and Clothing" required for the Maternity Hospital, Bangalore, for the year 1932-33 will be received by the undersigned on 17th October 1932 at 11 A.M.

For full details, please see page 1050, Part VI of *Mysore Gazette*, dated 22nd September 1932.

Abstract Notification dated 26th September 1932.

Sealed tenders in triplicate for the supply of "Diet articles, etc.," required for the Maternity Hospital, Bangalore, during the calendar year 1933, will be received by the undersigned on 7th November 1932, at 11 A.M. For full details please see in Part VI, pages 1092, 1093 and 1094, *Mysore Gazette*, dated 29th September 1932.

M. ALBUQUERQUE,
Medical Officer in Charge.

MINTO OPHTHALMIC HOSPITAL, BANGALORE CITY.

Abstract Notification.

Sealed tenders in triplicate for the supply of "Diet Articles, etc." required for the Minto Ophthalmic Hospital, Bangalore, during the Calendar year 1933 will be received by the undersigned at 11 A.M. on 17th November 1932.

For full details, please see pages 1051 to 1053, Part VI, *Mysore Gazette*, dated 22nd September 1932.

B. K. NARAYANA RAO,
Superintendent.

VICTORIA HOSPITAL, BANGALORE.

Abstract Notification dated 26th September 1932.

Sealed tenders, in triplicate, on half sheet foolscape size paper will be received at the Office of the Victoria Hospital, Bangalore City, by the undersigned at 11 A.M., on Wednesday 9th November 1932, for the supply of Diet and other articles required for the use of the said Hospital from 1st January 1933 to 31st December 1933 (both days inclusive). For further details, please refer to notification published in Part VI page 1089, 1090 and 1091 of the *Mysore Gazette*, dated 29th September 1932.

D. S. PUTTANNA,
Medical Officer.

EPIDEMIC DISEASES HOSPITAL AND LEPER ASYLUM, BANGALORE.

Abstract Notification dated 26th September 1932.

The attention of the public is invited to the detailed notification calling for tenders for the supply of diet and other articles to the Epidemic Diseases Hospital and Leper Asylum, Bangalore, from 1st January 1933 to 31st December 1933, inclusive published in pages 1095, 1096, and 1097 of Part VI of *Mysore Gazette*, dated 29th September 1932.

B. KRISHNAMURTHY, RAO,
Medical Officer.

KOLAR DISTRICT.

Abstract Notification.

The attention of the public is invited to the pages 1096 and 1097 of Part VI of the *Mysore Gazette*, dated 29th September 1932, calling for tenders for the supply of articles of Diet, etc, required for the use of the Civil Hospital, Kolar, from 1st January 1933 to 31st December 1933.

Last date of presentation of tenders is 12th November 1932, at 9 A.M. at the Office of the District Medical Officer, Kolar.

C. RAJAGOPAL,
District Medical Officer.